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DOCUMENT 00 52 15

AGREEMENT FORM - EJCDC STIPULATED SUM (SINGLE-PRIME CONTRACT)

THIS AGREEMENT is by and between the City of Durham (Owner), a North Carolina municipal 
corporation, and Crowder Construction Company (Contractor).

The City of Durham and Contractor, in consideration of the mutual covenants set forth herein, agree as 
follows:

1.1 WORK

A. Contractor shall complete all Work as specified or indicated in the Contract Documents
including Bid Alternate A.  The Work is generally described as follows:

1. Contract II, Section 1 – Brown WTP Upgrade and Expansion. The work at the 
Brown WTP includes an expansion from 30 mgd to 42 mgd and includes the 
following upgrades:

 A new Administration Building
 Upgrades to the existing Operations Building 
 A new Chemical Feed and Storage Building to house new ferric sulfate, zinc 

orthophosphate, and sodium permanganate feed systems
 One new 26-mgd raw water pump
 A new 12-mgd Basin & Filter Complex for Trains 8 and 9, including one static 

mixer, two flocculation basins, two sedimentation basins, and two filters
 Upgrades to the existing Basin & Filter Complex for Trains 5 thru 7 including 

structural modifications, a new static mixer, new isolation gates, new effluent 
launders, new filter media, and upgrades to the filter piping.

 A new 1.4 MG Chlorine Contact Basin 
 Upgrades to the existing sodium hydroxide, hydroflourosilic acid, and sodium 

hypochlorite feed systems
 A new sample system
 New 2,500 kW generator and paralleling switchgear
 Demolition of four existing sedimentation basins, lime silos, generator, process 

piping, chemical feed equipment, building mechanical systems, electrical 
equipment, and other miscellaneous demolition

 New bulk-bag, powdered activated carbon feed equipment located at Lake 
Michie and the Little River Reservoir

 Instrumentation improvements including a new Supervisory Control and Data 
Acquisition (SCADA) System

 Electrical system improvements 
 Sitework
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2. Contract II, Section 2 – Williams WTP Upgrade. The work at the Williams WTP 
includes the following upgrades:

 Upgrades to the existing filters including new filter influent channel mixers, new 
filter media, and upgrades to the filter piping.

 Modifications to the existing 1.1 MG West Clearwell 
 Upgrades to the existing ferric sulfate, hydroflourosilic acid, and zinc 

orthophosphate feed systems
 Upgrades to the existing sample system
 Demolition of lime silos, generator, process piping, chemical feed equipment, 

electrical equipment, and other miscellaneous demolition
 Renovation of abandoned filters into an Administrative Area
 Instrumentation improvements including a new Supervisory Control and Data 

Acquisition (SCADA) System
 Sitework

1.2 THE PROJECT

A. The Project for which the Work under the Contract Documents may be the whole or only 
a part is generally described as follows:
Project: Water Treatment Regulatory Compliance Contract II –Brown and Williams WTP 
Upgrade and Expansion 

B. Listed below are the Sites, in order of priority, that the Contractor may be instructed to 
complete construction under this Contract.

Site: Brown Water Treatment Plant, 1615 Infinity Rd., Durham, NC. 
Williams Water Treatment Plant, 1405 Hillandale Rd., Durham, NC.

1.3 ENGINEER

A. The Project has been designed by Black & Veatch International Company, who is to 
act as the City of Durham’s representative, assume all duties and responsibilities, and 
have the rights and authority assigned to Engineer in the Contract Documents in 
connection with the completion of the Work in accordance with the Contract Documents.

1.4 CONTRACT TIMES

A. Time of the Essence
1. All time limits for Milestones, if any, Substantial Completion, and completion 

and readiness for final payment as stated in the Contract Documents are of the 
essence of the Contract.

B. Days to Achieve Substantial Completion and Final Payment
1. The Work shall be substantially completed with all Work associated with the 

Williams WTP by July 31, 2018. All work at the Williams WTP will be 
completed by September 30, 2018.
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2. All Work shall be substantially completed within 840 days after the date when 
the Contract Times commence to run (Notice to Proceed) as provided in 
Paragraph 2.03 of the General Conditions, and completed and ready for final 
payment in accordance with Paragraph 14.07 of the General Conditions within 
900 days after the date when the Contract Times commence to run (Notice to 
Proceed). 

C. Liquidated Damages
1. Contractor and the City of Durham recognize that time is of the essence of this 

Agreement and that the City of Durham will suffer financial loss if the Work is 
not completed within the times specified in Paragraph 1.4.B.1 above, plus any 
extensions thereof allowed in accordance with Article 12 of the General 
Conditions.  The parties also recognize the delays, expense, and difficulties 
involved in proving in a legal or arbitration proceeding the actual loss suffered by 
the City of Durham if the Work is not completed on time.  Accordingly, instead 
of requiring any such proof, the City of Durham and the Contractor agree that as 
liquidated damages for the delay (but not as a penalty), Contractor shall pay the 
City of Durham the following amounts for each day that expires after the time 
specified in Paragraph 1.4.B.1 for Substantial Completion until the Work is 
substantially complete.  

Phase of Work 
(as described in the Construction Sequencing
Section)

Liquidated Damages
($/day)

Phase 2 – Williams WTP Upgrades $2,000

All Phases of Work $3,000

2. After Substantial Completion of Phase 2 – Williams WTP, if Contractor shall 
neglect, refuse, or fail to complete the remaining Work within the Contract Date
or any proper extension thereof granted by the City of Durham, Contractor shall 
pay the City of Durham $1,000 thousand dollars ($1,000.00) for each day that 
expires after the time specified in Paragraph 1.4.B.1 for completion until the 
Work is completed and ready for final payment.

3. After Substantial Completion of all work, if Contractor shall neglect, refuse, or 
fail to complete the remaining Work within the Contract Time or any proper 
extension thereof granted by the City of Durham, Contractor shall pay the City of 
Durham $2,000 thousand dollars ($2,000.00) for each day that expires after the 
time specified in Paragraph 1.4.B.1 for completion and readiness for final 
payment until the Work is completed and ready for final payment.

4. Failure of the Contractor to commence construction within ten (10) days of the 
Notice to Proceed shall begin a daily penalty to the Contractor at a rate of fifty 
percent (50%) of the daily liquidated damages specified in Paragraph 1.4.C.1.

D. Weather Related Delays
1. The Contractor may request for an extension of Contract Times for delays related 

to adverse weather as described in the Construction Scheduling Section. 
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1.5 CONTRACT PRICE

A. The City of Durham shall pay Contractor for completion of the Work in accordance with 
the Contract Documents an amount in current funds equal to the sum of the amount 
determined pursuant to Paragraphs 1.5.A.1 and 1.5.A.2 below:
1. For all Work other than Unit Price Work, a Lump Sum of:

Fifty-seven million, fifty seven thousand dollars and zero cents (words), 
($57,057,000.00 (numerals))

All specific cash allowances are included in the above price and have been 
computed in accordance with Paragraph 11.02 of the General Conditions.

1.6 PAYMENT PROCEDURES

A. Submittal and Processing of Payments
1. Contractor shall submit Applications for Payment in accordance with Article 14 

of the General Conditions.  Applications for Payment will be processed by 
Engineer as provided in the General Conditions.

B. Progress Payments; Retainage
1. The City of Durham shall make progress payments on account of the Contract 

Price on the basis of Contractor’s Applications for Payment on or about the first
day of each month during performance of the Work as provided in Paragraphs 
1.6.B.1.a through 1.6.B.1.e below.  All such payments will be measured by the 
schedule of values established as provided in Paragraph 2.07.A of the General 
Conditions (and in the case of Unit Price Work based on the number of units 
completed) or, in the event there is no schedule of values, as provided in the 
General Requirements:
a. Prior to Substantial Completion, progress payments will be made in an 

amount equal to the percentage indicated below but, in each case, less the 
aggregate of payments previously made and less such amount as 
Engineer may determine or the City of Durham may withhold, including 
but not limited to liquidated damages, in accordance with Paragraph 
14.02 of the General Conditions.

b. The City of Durham will retain five (5) percent of the amount of each 
estimate until Work covered by the Contract is fifty percent (50%)
complete.  If after the Project is deemed fifty percent (50%) complete 
based upon the Contractor’s gross Project invoices, excluding the value 
of materials stored on and off-site, and the Contractor provides the City 
and the Engineer the following:
1) Written verification evidencing fifty percent (50%) completion 

of the Project; and,
2) Written consent of the surety named in the Project performance 

and payment bonds agreeing that the City shall not retain any 
further retainage from periodic payments due to the Contractor;

the City shall cease holding retainage from future periodic payments if 
the City finds that the Contractor is performing satisfactorily, and any 
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nonconforming Work identified in writing by the Engineer or City (prior 
to the point of fifty percent (50%) Project completion) has been corrected 
by the Contractor and accepted by the Engineer or City, whoever 
provided such prior notice of nonconforming Work.  If, however, the 
City determines the Contractor’s performance is unsatisfactory, the City 
may reinstate the specified retainage for each subsequent periodic 
payment.  Notwithstanding anything to the contrary, City may assess 
retainage after fifty percent (50%) project completion, even if the 
Contractor has complied with Paragraphs 1.6.B.1.b.1 and 1.6.B.1.b.2
(above) and continues to perform satisfactorily as necessary to retain two 
and one-half percent (2.5%) total retainage through the completion of the 
Project.

c. If by or before the Project is deemed fifty percent (50%) complete and 
one hundred percent (100%) performance has been completed for the 
following “early” finishing trades: (1) structural steel; (2) piling; (3) 
caisson; or (4) demolition; and after receipt by the City of Durham of an 
approval or certificate from the Engineer that such early finishing Work 
is acceptable and in accordance with the Contract Documents, and after 
the Contractor provides City of Durham and the Engineer the following:
1) The early finishing trade Subcontractor’s written request for such 

payment; and,
2) Written consent of the surety named in the Project performance 

and payment bonds agreeing that the City of Durham shall make 
such early finishing trade payment;

the City of Durham shall make full payment to the Contractor for said 
one hundred percent (100%) completed early finishing trade Work less 
retainage of five-tenths percent (0.5%) (of the early finishing trade 
contract) upon the later occurrence of the following:
1) Sixty (60) days receipt of said early finishing trade 

Subcontractor’s written request; or, 
d. Immediately upon receipt of said written consent of the surety.

Notwithstanding any of the retainage provisions described herein, there 
shall be no retainage on periodic or final payments for Contracts having a 
total project cost less than $100,000.00, and, in addition to the retainage 
amounts allowed to be held by the City of Durham, the City shall also 
retain all rights allowed under this Agreement to withhold payment to the 
Contractor in accordance with Article 14 of the General Conditions and 
for unsatisfactory job progress, defective or nonconforming construction 
not remedied, disputed Work, or third-party claims filed against the City 
of Durham or reasonable evidence that a third-party claim will be filed.

e. Within sixty (60) days of receipt by City of (1) an Application for 
Payment and (2) written consent of the surety, and after City has either 
(1) received a certificate of Substantial Completion or (2) received 
beneficial occupancy or use of the Project (if applicable), the City of 
Durham shall pay an amount sufficient to increase total payment to 
Contractor to the Contract Price, less such amounts as Engineer shall 
determine in accordance with Paragraph 14.02.B.5 of the General 
Conditions, including up to two hundred fifty percent (250%) of 
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Engineer’s estimate of the value of Work to be completed or corrected as 
shown on the tentative list of items to be completed or corrected attached 
to the certificate of Substantial Completion.

C. Final Payment
1. Prior to issuing final payment, the Contractor will furnish to the City of Durham 

certification that: All Subcontractors and vendors associated with this Contract 
have been paid; no liens and/or lawsuits have been placed against the Contractor 
for this Work; and the total dollar amount has been paid to all Subcontractors, 
Suppliers, and others associated with this project.

2. Upon final completion and acceptance of the Work in accordance with Paragraph 
14.07 of the General Conditions, the City of Durham shall pay the remainder of 
the Contract price as recommended by Engineer as provided in said Paragraph 
14.07.

1.7 (NOT USED) 

1.8 CONTRACTOR’S REPRESENTATIONS

A. In order to induce the City of Durham to enter into this Agreement Contractor makes the 
following representations:
1. Contractor has examined and carefully studied the Contract Documents and the 

other related data identified in the Bidding Documents.
2. Contractor has visited the Site and become familiar with and is satisfied as to the 

general, local, and Site conditions that may affect cost, progress, and 
performance of the Work.

3. Contractor is familiar with and is satisfied as to all federal, state, and local Laws 
and regulations that may affect cost, progress, and performance of the Work.

4. Contractor has carefully studied all:
a. Reports of explorations and tests of subsurface conditions at or 

contiguous to the Site and all drawings of physical conditions in or 
relating to existing surface or subsurface structures at or contiguous to 
the Site (except Underground Facilities) which have been identified in 
Paragraph 4.02 of the General Conditions; and

b. Reports and drawings of a Hazardous Environmental Condition, if any, 
at the Site which has been identified in Paragraph 4.06 of the General 
Conditions.

5. Contractor has obtained and carefully studied (or assumes responsibility for 
doing so) all additional and supplementary examinations, investigations, 
explorations, tests, studies, and data concerning conditions (surface, subsurface, 
and Underground Facilities) at or contiguous to the Site which may affect cost, 
progress, or performance of the Work or which relate to any aspect of the means, 
methods, techniques, sequences, and procedures of construction to be employed 
by the Contractor, including any specific means, methods, techniques, sequences, 
and procedures of construction expressly required by the Bidding Documents, 
and safety precautions and programs incident thereto.

6. Contractor does not consider that any further examinations, investigations, 
explorations, tests, studies, or data are necessary for the performance of the Work 
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at the Contract Price, within the Contract Times, and in accordance with the other 
terms and conditions of the Contract Documents.

7. Contractor is aware of the general nature of work to be performed by the City of 
Durham and others at the Site that relates to the Work as indicated in the 
Contract Documents.

8. Contractor has correlated the information known to the Contractor, information 
and observations obtained from visits to the Site, reports and drawings identified 
in the Contract Documents, and all additional examinations, investigations, 
explorations, tests, studies, and data with the Contract Documents.

9. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, 
or discrepancies that Contractor has discovered in the Contract Documents, and 
the written resolution thereof by Engineer is acceptable to Contractor.

10. The Contract Documents are generally sufficient to indicate and convey 
understanding of all terms and conditions for performance and furnishing of the 
Work.

1.9 CONTRACT DOCUMENTS

A. Contents
1. The Contract Documents consist of the following:

a. This Agreement (pages 1 to 14 inclusive).
b. Performance and Payment bonds (pages 1 to ___, inclusive).
c. Other Bonds [NONE]
d. General Conditions (pages 00700-1 to 00700-54, inclusive) contained in 

the Project Manuel title “Brown and Williams WTP Upgrades and 
Expansion ” dated February 2016 (hereinafter, “Project Manual”).

e. Technical Specifications as listed in the table of contents of the Project 
Manual.

f. Drawings consisting of 351 sheets plus the Cover, with each sheet 
bearing the following general title: Contract II – Section 1, Brown WTP 
Upgrade and Expansion and as listed Sheet G-1 General Sheet List 
within said drawings.

g. Drawings consisting of 134 sheets plus the Cover, with each sheet 
bearing the following general title: Contract II – Section 2, Williams 
WTP Upgrade and as listed Sheet G-1 General Sheet List within said 
drawings.

h. Addenda (numbers 1 to 3, inclusive).
i. Exhibits to this Agreement (enumerated as follows):

1) Contractor’s Bid (pages 004113-1 to 004113-14, inclusive)
2) Contract Certificates of Liability/Insurance (pages 1 to ____, 

inclusive).
3) City of Durham, Certificate of Finance Officer (see signature 

page).
4) Non-Collusion Statement by Contractor (pages 1 to 1, inclusive).
5) Documentation submitted by Contractor prior to Notice of 

Award (pages ________ to ________, inclusive).
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j. The following which may be delivered or issued on or after the Effective 
Date of the Agreement and are not attached hereto:
1) Notice to Proceed.
2) Work Change Directives.
3) Change Order(s).

B. The documents listed in Paragraph 1.9.A.1 are attached to this Agreement (except as 
expressly noted otherwise above).

C. There are no Contract Documents other than those listed above in this Paragraph 1.9.A.1.

D. The Contract Documents may only be amended, modified, or supplemented as provided 
in Paragraph 3.04 of the General Conditions.

E. Coordination of General Conditions, Supplementary Conditions, Agreement, and 
Technical Specifications
1. All components of the Contract Documents are essential elements of the Contract 

between the Owner and Contractor, and notwithstanding the requirements of 
[Paragraph 3.03] of the General Conditions, in case of a conflict or contradiction 
among the General Conditions (including Supplementary Conditions), 
Agreement, and Technical Specifications, the following shall be the order of 
controlling authority as among these documents: The Technical Specifications 
shall control over the Agreement and the Agreement shall control over the 
General Conditions (including Supplementary Conditions).

1.10 MISCELLANEOUS

A. Terms
1. Terms used in this Agreement will have the meanings stated in the General 

Conditions.

B. Assignment of Contract
1. No assignment by a party hereto of any rights under or interests in the Contract 

will be binding on another party hereto without the written consent of the party 
sought to be bound; and, specifically but without limitation, moneys that may 
become due and moneys that are due may not be assigned without such consent 
(except to the extent that the effect of this restriction may be limited by law), and 
unless specifically stated to the contrary in any written consent to an assignment, 
no assignment will release or discharge the assignor from any duty or 
responsibility under the Contract Documents.

C. Successors and Assigns
1. The City of Durham and Contractor each binds itself, its partners, successors, 

assigns, and legal representatives to the other party hereto, its partners, 
successors, assigns, and legal representatives in respect to all covenants, 
agreements, and obligations contained in the Contract Documents.

D. Severability
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1. Any provision or part of the Contract Documents held to be void or 
unenforceable under any Law or Regulation shall be deemed stricken, and all 
remaining provisions shall continue to be valid and binding upon the City of 
Durham and Contractor, who agree that the Contract Documents shall be 
reformed to replace such stricken provision or part thereof with a valid and 
enforceable provision that comes as close as possible to expressing the intention 
of the stricken provision.

E. Notices and Communications
1. All notices and other communications required or permitted by Contract shall be 

in writing and shall be given by personal delivery, fax, or certified United States 
mail (return receipt requested) addressed/faxed as follows:

To the City of Durham (Owner):
Attention: Donald F. Greeley, P.E.,P.L.S.
City of Durham
Department of Water Management
101 City Hall Plaza
Durham, North Carolina 27701
Fax: (919) 560-4479

To the Contractor:
Attention: Carlos W. Norris
Crowder Construction Company
1111 Burma Drive
Apex, North Carolina 27539
Fax Number 919-367-2097

2. A change of address, fax number, or person to receive notices or communications 
may be made by either party by notice given to the other party.  Any notices or 
communications under Contract shall be deemed given at the time of actual 
delivery, if it is personally delivered or faxed.  If the notices or communications 
are sent by United States mail, it shall be deemed given upon the third calendar 
day following the day on which the notices or communications were postmarked,
or upon actual delivery, whichever first occurs.

F. Other Provisions

G. Technical Data and Other Work
1. The following reports of explorations and tests of subsurface conditions at the 

site shall be considered technical data on which the Contractor may rely.
a. A geotechnical report titled “Geotechnical Subsurface Exploration 

Report, Brown Water Treatment Plant Upgrade and Expansion, Durham 
County, North Carolina”, dated November 2010, and prepared by Falcon 
Engineering, Inc. 

2. The following Subsurface Utility Engineering reports at the site shall be 
considered technical data on which the Contractor may rely.
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a. Subsurface Utility Engineering (SUE) test hole reports prepared by CH 
Engineering and dated on May 10, 2010.

3. The following Subsurface Utility Engineering reports at the site shall be 
considered technical data on which the Contractor may rely.
a. Drawings dated January 2008, prepared by Hazen and Sawyer, and titled 

“City of Durham, North Carolina, Reliability Improvements at the Little 
River Dam and Brown Water Treatment Plant”, consisting of 24 sheets. 

b. Drawings dated July 2001, prepared by Hazen and Sawyer, and titled 
“City of Durham, North Carolina, Brown Water Treatment Plant, 
Williams Water Treatment Plant, Chemical Feed and Raw Water Pump 
Improvements”, consisting of 41sheets. 

c. Drawings dated January 2001, prepared by Hazen and Sawyer, and titled 
“City of Durham, North Carolina, Brown Water Treatment Plant, 
Williams Water Treatment Plant, Chemical Improvements, Record 
Drawings”, consisting of 58 sheets. 

d. Drawings dated September 1998, and stamped as Record Drawings in 
June 2003, prepared by Environmental Engineering and Technology, 
Inc., and titled “Environmental Resources Department, City of Durham, 
North Carolina, Williams Water Treatment Plant, Rehabilitation, Phase 
IV”, consisting of 103sheets.

e. Drawings dated December 1992 Record Set, prepared by Camp, Dresser, 
& McKee, and titled “City of Durham, North Carolina, Brown Water 
Treatment Plant Expansion”, consisting of 103 sheets. 

f. Drawings dated July 1988, and stamped as Record Drawings in February 
1990, prepared by Environmental Engineering and Technology, Inc., and 
titled “Department of Water Resources, City of Durham, North Carolina, 
Improvements to Williams Water Treatment Plant, Rapid Mix and 
Flocculation Facilities”, consisting of 15 sheets. 

g. Drawings dated June 1987, and stamped as Record Drawings in 
December 1988, prepared by Environmental Engineering and 
Technology, Inc., and titled “Department of Water Resources, City of 
Durham, North Carolina, Improvements to Williams Water Treatment 
Plant, Filter Media and Underdrain”, consisting of 23 sheets. 

h. Drawings dated 1984 and revised following construction in October 
1988, prepared by Hazen and Sawyer, and titled “City of Durham, North 
Carolina, Department of Water Resources, Little River Dam and 
Reservoir, Dam Pump Station and Related Facilities”, consisting of 83 
sheets. 

i. Drawings dated 1976 and revised following construction in June 1983, 
prepared by WM Piatt and Company, and titled “Durham, N. C., 
Waterworks Improvements, Water Treatment Plant”, consisting of 10 
sheets. 

j. Drawings dated 1976 and revised following construction in October 
1980, prepared by WM Piatt and Company, and titled “Durham, N. C., 
Waterworks Improvements, Raw Water Reservoir”, consisting of 61 
sheets. 

4. The following reports of hazardous environmental conditions at the site shall be 
considered technical data on which the Contractor may rely.
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a. A report prepared by NFE Technologies, Inc., dated August 24, 2010, 
and titled “Asbestos and Lead Paint Inspection Report for Portions of
Williams Water Treatment Plant Durham, North Carolina”.

b. A report prepared by Falcon Engineering Inc., dated May 24, 2010, titled 
“Limited Environmental Investigation, City of Durham, Brown Water 
Treatment Plant Facility, Durham, North Carolina, Falcon PN: 
G9010.00”.

5. Other Work
a. Work related to the Brown WTP and/or Williams WTP may be in the 

process of being performed by others during the course of this project.  
Contractor shall work within the limits of disturbance as indicated in the 
Drawings, and coordinate work with other contractor(s) in order to 
prevent delay to either party.

H. Contractor’s Liability Insurance
1. Workers compensation insurance shall cover employers’ liability, $1,000,000.
2. Automobile liability insurance shall have a combined single limit not less than 

$1,000,000 per occurrence; aggregate limit not less than $2,000,000 per year.
3. The policies of insurance required by Paragraph 5.04 of the General Conditions 

shall have a combined single limit not less than $1,000,000 per occurrence; 
aggregate limit not less than $2,000,000 per year.

4. Professional liability insurance coverage self-insured retentions/deductibles in 
excess of $10,000 must be approved by the City Finance Director.

5. Professional liability insurance coverage shall have a combined single limit not 
less than $2,000,000 per claim applicable to this Contract.

I. E-Verify Requirements.
a. If this contract is awarded pursuant to North Carolina General Statutes (NCGS) 

143-129 –
i. the contractor represents and covenants that the contractor and its 

subcontractors comply with the requirements of Article 2 of Chapter 64 
of the NCGS; 

ii. the words "contractor," "contractor’s subcontractors," and "comply" as 
used in this subsection (a) shall have the meanings intended by NCGS 
143-129(j); and 

iii. the City is relying on this subsection (a) in entering into this contract.
b. If this contract is subject to NCGS 143-133.3, the contractor and its 

subcontractors shall comply with the requirements of Article 2 of Chapter 64 of 
the NCGS.”

J. Iran Divestment Act Certification.
1. The person entering into this contract with the City of Durham (“Contractor”) 

certifies that, if it submitted a bid for this contract, then as of the date it submitted 
the successful bid, the Contractor was not on the Final Divestment List.  If it did 
not submit a bid for this contract, the Contractor certifies that as of the date that 
this contract is entered into, the Contractor is not on the Final Divestment List.  
The List is issued by the N.C. State Treasurer to comply with G. S 147-86.58 of 
the N.C. Iran Divestment Act.  This Iran Divestment Act Certification section 
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applies only if this contract is for goods or services.  The Contractor shall not 
utilize on this contract any subcontractor that is identified on the List.
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CERTIFICATE OF FINANCE OFFICER

This instrument has been pre-audited in the manner required by the Local Government Budget and Fiscal 
Control Act.

This …………… day of ………………………………………, ……………

……………………………………………………
FINANCE OFFICE, CITY OF DURHAM

NON-COLLUSION STATEMENT BY CONTRACTOR

The City of Durham prohibits collusion, which is defined as a secret agreement for a deceitful or 
fraudulent purpose.

I, ……………………………………………………, affirm that I have not engaged in collusion with any 
City employee(s), other person, corporations, or firms relating to this Bid, proposals, or quotations.  I 
understand collusive bidding is a violation of state and federal law and can result in fines, prison 
sentences, and civil damage awards.

……………………………………………………
CONTRACTOR
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IN TESTIMONY WHEREOF, the City of Durham has caused these presents to be signed in its name by 
the City Manager or the Deputy City Manager and its corporate seal to be hereto affixed and attested by 
the City Clerk, all by order of the City Council and the City of Durham; and the Contractor’s officers, 
having been duly authorized by resolution of its Board of Directors, hereby execute this Contract under 
the seal of and on behalf of Contractor.

IN WITNESS WHEREOF, the City of Durham and Contractor have signed this Agreement in duplicate.  
One counterpart each has been delivered to the City of Durham and the Contractor.  All portions of the 
Contract Documents have been signed or identified by the City of Durham and Contractor or on their 
behalf.

This Agreement will be effect on [date, year] (which is the Effective Date of the Agreement).

OWNER:

CITY OF DURHAM

By: .......................................................................
CITY MANAGER or

DEPUTY CITY MANAGER

(CORPORATE SEAL)

Attest: ..................................................................
CITY CLERK

(CORPORATE SEAL)

Address for giving notices:

Attention: Donald F. Greeley, Director
City of Durham 
Department of Water Management
101 City Hall Plaza
Durham, North Carolina 27701

Phone No.: (919) 560-4382

Fax No.: (919) 560-4479

CONTRACTOR (CORPORATION):

..............................................................................

By: .......................................................................

Title: ....................................................................

(CORPORATE SEAL)

Attest: ..................................................................

Title: ....................................................................

(CORPORATE SEAL)

Address for giving notices:

..............................................................................

..............................................................................

..............................................................................

Phone No.: ……………………………………...

Fax No.: ………………………………………...

License No.: .........................................................

Agent for service or process: …...........................

………………………………………………..…
(If Contractor is a corporation or partnership, 
attach evidence of authority to sign.)
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NORTH CAROLINA ACKNOWLEDGMENT BY CITY OF DURHAM

COUNTY of ……………………………………

I, a Notary Public in and for the aforesaid County and State certify that ………………………………...
personally appeared before me this day, and acknowledged that he or she is the ……………..… City 
Clerk of the City of Durham, a municipal corporation, and that by authority duly given and as the act of 
the City, the foregoing contract or agreement was signed in its corporate name by its ………………….
City Manager, sealed with its corporate seal, and attested by its said City Clerk or Deputy City Clerk.  
This the ………………… day of ………………………, 20…………..

……………………………………………
          Notary Public

My commission expires:
………………………...

NORTH CAROLINA ACKNOWLEDGMENT BY CONTRACTOR

COUNTY of ……………………………………

I, a Notary Public in and for the aforesaid County and State certify that ………………………………...
personally appeared before me this day, and acknowledged that he or she is the ……………..… of the 
……………..…, a ……………..…, and that by authority duly given and as the act of the 
……………..…, the foregoing contract or agreement was signed in its corporate name by its 
…………………., sealed with its corporate seal, and attested by its said ……………..…. 
This the ………………… day of ………………………, 20…………..

……………………………………………
          Notary Public

My commission expires:
………………………...

END OF DOCUMENT


